

ADDENDUM NO. 1

Project: City of Muskegon – 2024 Mill and Resurfacing
Issued Date: Thursday, August 8, 2024

1. **Revise the third paragraph of page 4 to read as follows:**

Each bidder will include in their qualifications/proposal submittal a listing of comparable Mill and Resurfacing projects and the names of any proposed sub-consultant/contractor and the name and address of each office which may be involved in the project.

2. **Glen/McGraft – Page 7**

- a. Replace the original Page 7 with the attached page 7 “Revised”.

3. **Revise the top of Page 8 to read as follows:**

Questions on the above work can be submitted to Todd Myers via email (todd.myers@shorelinecity.com). Questions received prior to **Friday, August 16th, 2024** will receive a response prior to the acceptance of the RFP. Requests received after that date will receive a response pending staff availability.

Beach Street					
Line Item	Description	Units	Quantity	Unit Price	Total
1	Mobilization, Max 10%	LSUM	1		
2	Maintaining Traffic, Max 5%	LSUM	1		
3	Erosion Control, Inlet Protection, Fabric Drop	Ea	6		
4	Cold Milling HMA Surface (2")	Syd	3800		
5	HMA, 4EML (220 #/Syd)	Ton	460		
	Project Total				

Glen/McGraft					
Line Item	Description	Units	Quantity	Unit Price	Total
1	Mobilization, Max 10%	LSUM	1		
2	Erosion Control, Inlet Protection, Fabric Drop	Ea	6		
3	Maintaining Traffic, Max 5%	LSUM	1		
4	Cold Milling HMA Surface (2")	Syd	7350		
5	HMA, 4EML, 220 #/Syd	Ton	890	By Others	By Others
	Project Total				

Allen					
Line Item	Description	Units	Quantity	Unit Price	Total
1	Mobilization, Max, 10%	LSUM	1		
2	Erosion Control, Inlet Protection, Fabric Drop	Ea	6		
3	Maintaining Traffic, Max 5%	LSUM	1		
4	Dr Structure Cover, Adj, Case 1, Modified	Ea	2		
5	Dr Structure Cover, Type B	Ea	2		
5	Adj. Water Valve Box	Ea	2		
6	Cold Milling HMA Surface	Syd	1250		
7	HMA, 4EML, 220 #/Syd	Ton	150	By Others	By Others
	Project Total				

Project Stipulations

- All work on Beach Street shall start after September 2, 2024 with all paving work completed the completion date listed under the project schedule.